

		Planung CHF 355'104.15		Ausführung (Grobkostenschätzung) CHF 2'179'919.09							
BKP		SIA 21 Machbarkeits- studie	SIA 31 Vorprojekt	SIA 32 Bauprojekt	SIA 33 Bewilligungs- verfahren	SIA 41 Ausschreibung	SIA 51 Ausführungs- projekt	SIA 52 Ausführung	SIA 53 Inbetriebnahme	Total	Bemerkungen

2 Gebäude			32'680.79	284'223.01	477'600.93	64'151.95	429'409.95	387'601.20	617'146.14	126'952.64	2'419'766.61	
29 Honorare			32'680.79	284'223.01	477'600.93	64'151.95	429'409.95	387'601.20	617'146.14	126'952.64	2'419'766.61	
291	Architekt		30'232.00	148'960.00	342'500.00	41'720.00	297'990.00	262'720.00	479'100.00	76'270.00	1'679'492.00	
292	Bauingenieur			23'230.00	17'450.00	2'300.00	10'320.00		31'940.00		85'240.00	
	Rabatt 10%			2'323.00	1'745.00	230.00	1'032.00	0.00	3'194.00	0.00	8'524.00	
293	Elektroingenieur			8'500.00	13'500.00	500.00	23'000.00	29'500.00	19'500.00	11'000.00	105'500.00	
294	HLKS-Ingenieur			26'800.00	26'100.00	7'700.00	39'100.00	39'900.00	25'800.00	16'900.00	182'300.00	
297.3	Bauphysiker			12'874.00	9'734.00	2'355.00	2'041.00	4'553.00	7'222.00	3'140.00	41'919.00	Optionen Akustik: CHF 7'700
297.7	Fassadeningenieur			33'885.00	22'275.00		22'815.00	6'885.00	5'535.00	5'130.00	96'525.00	
298.5	Branschutzingenieur			8'000.00	12'000.00	5'000.00	3'000.00	15'000.00	5'000.00	5'000.00	53'000.00	
299	Bühnenplanung			3'000.00							3'000.00	
	Mwst 8.1%		2'448.79	21'297.01	35'786.93	4'806.95	32'175.95	29'043.20	46'243.14	9'512.64	181'314.61	

4 Umgebung	0.00
------------	------

9 Ausstattungen	0.00
-----------------	------

Einwohnergemeinde Interlaken
Bereich Bauverwaltung